



Spearem Enterprises, LLC
 7842 Land O' Lakes Blvd. #335
 Land O' Lakes, FL
 +1 7273643349
 spearem.jmb@gail.com

Estimate 1758

ADDRESS

Park Place CDD
 Meritus
 2005 Pan Am Circle, Suite
 300
 Tampa , FL 33607

DATE
 08/10/2021

TOTAL
 \$10,965.50

ACTIVITY	QTY	RATE	AMOUNT
Labor Highland park playground rain gutter and under drain installation. Install 6" gutters 4 downspouts and 3 under drains to help route water away from the lanai's and bathrooms. Price includes appropriately 120' ft. Of 6' aluminum gutters 4 downspouts, 3 under drains 3 weep boxes corrugated pipe fascia boards where needed and all hardware to complete the project . All painted to match the building. \$3750.00	1	4,450.00	4,450.00
Labor Playground Restrooms: Repaint interior of both restrooms and pavilion poles to match playground. Labor and Material included.	1	1,200.00	1,200.00
Labor TILE RESTROOM FLOORS: Prep said areas, Installation of selected Durable Tile/Color by client. Material cost will depend on type of tile chosen. Allowance for Tile. Color to be determined at later date. **COST QOUTED IS FOR LABOR ONLY **	1	1,200.00	1,200.00
Labor UPGRADE SINK IN BOTH RESTROOMS: Removal of old sinks, Installation of new. Cost includes labor and material.	2	350.00	700.00
Labor REMOVAL OF OLD MIRRORS IN BOTH RESTROOMS: ORDER, INSTALLATION OF SAID MIRRORS,.	1	1,000.00	1,000.00

Bobrick® Fixed-Position Tilt Mirror 18"W x 36"H - B293 1836

Cost includes labor, material and freight.

ACTIVITY	QTY	RATE	AMOUNT
Labor REMOVAL OF OLD PAPER TOWEL DISPENSERS IN BOTH RESTROOMS: ORDER THE FOLLOWING FOR BOTH RESTROOMS: Bobrick® ClassicSeries™ Surface Mount Convertible Auto Paper Towel Dispenser/Receptacle WGB489390 INSTALLATION OF BOTH ITEMS IN EACH RESTROOM.. **PLEASE NOTE MATERIAL , FREIGHT COST ARE \$1796.50. LABOR COST: \$700.00	1	2,415.50	2,415.50

It is anticipated that permits will not be required for the above work, and if required, the associated costs will be added to the price stated below. Any existing conditions that are not reasonably discoverable prior to the job start date, which in anyway interferes with the safe and satisfactory completion of this job, will be corrected by an additional work order and estimate for approval prior to resuming job. Spearem Enterprises, LLC is not responsible for any delays in performance of service that are due in full or in part to circumstances beyond our control. Spearem Enterprises, LLC is not responsible for damage, personal or property damage by others at the job site. Whether actual or consequential, or any claim arising out of or relating to "Acts of God". Job will Commence within 30 days of receiving signed, approved proposal-weather permitting.

TOTAL

\$10,965.50

THANK YOU.

Accepted By

Accepted Date